

# BID ADDENDUM #2

August 14, 2013

**Baseball & Softball Field Lighting Design Build Project  
California State University Stanislaus  
One University Circle, Turlock, CA 95382**

**Bid / Project Number:** .....0719  
**Technical Proposal Revised Submission Date:** .....August 29, 2013  
**Cost Proposal Revised Opening Date:** .....September 5, 2013

This Addendum forms a part of the contract documents and modifies the original bidding documents dated July 2013. Addenda shall be noted as received and acknowledged on the Bid Proposal Form when submitted as outlined in the Bid Package referenced above.

The following corrections, additions, deletions, and/or modifications to the above package, by this reference, shall be incorporated therein:

## Addition to Bid Documents

1. An additional mandatory pre-proposal conference and site visit is scheduled for Tuesday, August 20, 2013 to accommodate those contractors affected by the bid correction specified in Addenda No. 1. Contractors in attendance at the 1<sup>st</sup> pre-proposal conference need not attend.

## Modification to Bid Documents

1. Modify dates in Article B, Section 21.02 Project Schedule and in Article D to the following;

<u>Item</u>	<u>Approximate deadline</u>
Pre-proposal conference and mandatory project site visit – 2:00 p.m. Facilities Plan Room	08-20-2013
Last date for RFP questions	08-23-2013
Technical Proposals due by 2:00 p.m.	08-29-2013
Technical proposals evaluated by committee (confidential)	08-30 thru 9-04-2013

Cost Proposals due before 2:00 p.m.	09-05-2013
Cost proposals opened at 2:00 p.m. and complete technical rating (public)	09-05-2013
Intent to Award of contract letter sent to proposer	09-12-2013
Construction contracts executed	10-10-2013
Notice to Proceed Issued	10-10-2013
Design and Construction begin	10-14-2013
Design and Construction complete	90 calendar days later – January 11, 2014

END OF ADDENDUM #2