

# BID ADDENDUM #1

January 26, 2017

To:  
**Prospective Bidders/Planholders**

## **Solar Photovoltaic at Cafeteria Design Build Project**

California State University Stanislaus  
One University Circle, Turlock, CA 95382

**RFP / Project Number: ..... 10389**

This Addendum forms a part of the contract documents and modifies the original bidding documents. Addendum shall be noted as received and acknowledged on the Bid Proposal Form when submitted as outlined in the Bid Package referenced above.

The following corrections, additions, deletions, and/or modifications to the above package, by this reference, shall be incorporated therein:

### **Bid Modifications:**

- 1) Change Technical Proposal Due Date to February 23, 2017 at 2:00 pm
- 2) Change Cost Proposal Due Date to March 2, 2017
- 3) Replace the schedule of dates in Article B, section 21.02 Project Schedule, page 2 of 11 with this modified schedule of dates:

<b><u>Item</u></b>	<b><u>Approximate deadline</u></b>
Legal advertisement	01-04-2017
Pre-proposal conference and mandatory project site visit	01-19-2017
Last date for questions	02-16-2017
Technical Proposals due by 2:00 PM	02-23-2017
Technical proposals evaluated by committee (confidential)	02-24 thru 03-02-2017
Cost Proposal due by 2:00 PM	03-02-2017
Cost proposals opened and completed technical rating (public)	03-02-2017
Intent to Award of contract letter sent to contractor	03-06-2017
Construction contracts sent by University	03-13-2017
Notice to Proceed Issued	03-30-2017
Pre-Construction meeting	04-06-2017
Design and Construction begin	04-07-2017
Design and Construction complete	90 calendar days later – July 6, 2017